



REPUBLIC OF THE PHILIPPINES  
 DEPARTMENT OF AGRICULTURE  
**FERTILIZER AND PESTICIDE AUTHORITY**

FPA Bldg. B.A.I. Compound Visayas Ave. Diliman, Quezon City  
 Tel. Nos. 920-8173\*920-0068\*920-8573\*927-3647  
 928-2536\*441-1601\*922-3368\*426-5058  
 Telefax: 920-8173\*920-8573  
 E-mail add: [fpa\\_77@yahoo.com](mailto:fpa_77@yahoo.com) website: <http://fpa.da.gov.ph>

**BIDS AND AWARDS COMMITTEE**

**Resolution No. 13-38**

**RESOLUTION DECLARING SECOND FAILURE OF BIDDING FOR THE  
 IMPROVEMENT OF FPA LABORATORY**

WHEREAS, the Fertilizer and Pesticide Authority (FPA) posted the Invitation to Bid for the Improvement of FPA Laboratory (Rebid) in "Phil-GEPS" on August 19, 2013 and in conspicuous premises of the FPA for seventeen (17) days.

WHEREAS, in response to the said advertisements, nine (9) suppliers ordered a copy of the associated components posted in PhilGEPS but only one (1) bidder, the Metrobilt Construction purchased the Bidding Documents. Previous bidders namely, DGrace Engineering Services and Des-Is-It Enterprises were also informed of the rebid and were provided their copies of the Bidding Documents for the said rebidding.

WHEREAS, on September 6, 2013, the scheduled opening of bids, only Metrobilt Construction submitted their bid.

WHEREAS, the bid submitted by Metrobilt Construction was found to be substantially complying with respect to the technical and financial proposals:

Name of Bidder	Bid Amount (As Read, PhP)	% Variance from ABC
Metrobilt Construction	619,511.13	17.40 %

WHEREAS, the detailed evaluation of bids conducted on November 18, 2013 resulted in the following:

Name of Bidder	Bid Amount (As Calculated, PhP)	% Variance from ABC
Metrobilt Construction	619,511.13	17.40 %

WHEREAS, the bid submitted by Metrobilt Construction was found to be the Single Calculated Bid, but during the post-qualification process the submitted tax clearance of Metrobilt Construction was already expired, and was declared non responsive.



NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE, as it is hereby RESOLVED:

- a) To declare a second failure of bidding for the improvement of FPA Laboratory.

RESOLVED, at the FPA Building, BAI Compound, Visayas Ave., Diliman, Quezon City, this 25<sup>th</sup> day of November, 2013.

**JULIETA B. LANSANGAN**  
Chair, Bids and Awards Committee

**JOSEPHINE S. GUNTAN**  
Member

**JEROLET C. SAHAGUN**  
Member

**JOSE JIM B. BLANCO**  
Member

**AUREA V. CAGAYAT**  
Member

Approved/ Disapproved:

**NORLITO R. GICANA, CESO III**  
Executive Director